

3 Forms to Use:  
 1. Bid Results on Civil Works  
 2. Bid Results on Goods and Services  
 3. Bid Results on Consulting Services  
 INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines  
 CIVIL WORKS BID-OUT  
 Municipality of LA TRINIDAD  
**2nd Quarter, CY 2016**

| No. | Reference No.        | Name of Project                        | Approved Budget for Contract | Location                | Winning Bidder                  | Name and Address                                      | Bid Amount | Bidding Date | Contract Duration             |
|-----|----------------------|--|------------------------------|-------------------------|---------------------------------|---|------------|--------------|-------------------------------|
| 1   | POW-8751-2016-ALN-02 | Establishment of Concoction Center     | 500,000.00                   | SWM Site, Induyan, Alno | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 499,035.05 | 4/21/2016    | 29 Working Days/ 269 Man Days |
| 2   | POW-8751-2016-ALN-01 | Construction of Footpath with Railings | 200,000.00                   | Riverside, Alno         | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 199,276.54 | 4/21/2016    | 19 Working Days/ 141 Man Days |
| 3   | POW-8751-2016-BLL-03 | Concreting of Bridge Approaches        | 499,990.36                   | Central Balili, Balili  | 1st Failure of Bidding          | - O -   | - O -      | 4/21/2016    | 30 Working Days/ 294 Man Days |
| 4   | POW-8751-2016-PCO-05 | Concreting of Road                     | 499,907.39                   | Toyong, Pico            | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 499,353.00 | 4/21/2016    | 23 Working Days/ 222 Man Days |

|    |                      |   |            |   |                                 |  |            |           |                               |
|----|----------------------|---|------------|---|---------------------------------|--|------------|-----------|-------------------------------|
| 5  | POW-8751-2016-BLL-04 | Concreting of Road (Bugtong's to Bataclao's Area)   | 399,963.02 | Central Balili, Balili                  | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 399,685.09 | 4/21/2016 | 28 Working Days/ 292 Man Days |
| 6  | POW-8751-2016-BKL-01 | Construction of Open Canal                          | 299,971.27 | Beckel E/S, Beckel                      | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet      | 299,284.54 | 4/21/2016 | 26 Working Days/ 192 Man Days |
| 7  | POW-8751-2016-BKL-02 | Construction of Walk Shed                           | 149,808.72 | Eastern La Trinidad High School, Beckel | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet      | 149,239.48 | 4/21/2016 | 8 Working Days/ 56 Man Days   |
| 8  | POW-8751-2016-BKL-03 | Improvement of Beckel E/S Comfort Rooms             | 149,516.20 | Central Beckel, Beckel                  | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet      | 148,982.52 | 4/21/2016 | 10 Working Days/ 70 Man Days  |
| 9  | POW-8751-2016-AMB-02 | Construction of Flood Control (Phase 2)             | 299,814.78 | Lower Riverside, Ambiong                | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet      | 299,061.12 | 4/21/2016 | 17 Working Days/ 186 Man Days |
| 10 | POW-8751-2016-BHG-04 | Repair of Footpath                                  | 200,000.00 | Riverside, Bahong                       | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 199,500.04 | 5/12/2016 | 17 Working Days/ 139 Man Days |
| 11 | POW-8751-2016-LBS-02 | Improvement / Rehabilitation of Lubas Barangay Road | 699,344.18 | Lubas                                   | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 698,500.22 | 5/12/2016 | 26 Working Days/ 280 Man Days |
| 12 | POW-8751-2016-CRZ-01 | Improvement / Rehabilitation of Cruz – Tawang Road  | 599,842.86 | Cruz                                    | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 599,499.89 | 5/12/2016 | 26 Working Days/ 280 Man Days |

|    |                      |   |            |                        |                                 |  |            |           |                               |
|----|----------------------|---|------------|------------------------|---------------------------------|--|------------|-----------|-------------------------------|
| 13 | POW-8751-2016-BKL-04 | Improvement of Tangki Barangay Road (Phase II)                | 299,940.00 | Tangki, Lamut, Beckel  | 1st Failure of Bidding          | - O -  | - O -      | 5/12/2016 | 16 Working Days/ 152 Man Days |
| 14 | POW-8751-2016-LBS-02 | Improvement / Rehabilitation of Lubas Barangay Road (2nd ITB) | 699,344.18 | Lubas                  | 2nd Failure of Bidding          | - O -  | - O -      | 5/31/2016 | 26 Working Days/ 280 Man Days |
| 15 | POW-8751-2016-BKL-04 | Improvement of Tangki Barangay Road (Phase II) 2nd ITB        | 299,940.00 | Tangki, Lamut, Beckel  | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 299,500.83 | 5/31/2016 | 16 Working Days/ 152 Man Days |
| 16 | POW-8751-2016-BLL-03 | Concreting of Bridge Approaches (2nd ITB)                     | 499,990.36 | Central Balili, Balili | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 499,370.53 | 5/31/2016 | 30 Working Days/ 294 Man Days |
| 17 | POW-8751-2016-BNG-01 | Construction of Multi-Purpose Shed with Platform              | 149,961.35 | Cojuran, Bineng        | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 149,402.53 | 6/7/2016  | 17 Working Days/ 96 Man Days  |
| 18 | POW-8751-2016-BLL-05 | Construction of Drainage Canal (near Langbis' Area)           | 149,973.77 | Tebteb, Balili         | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet      | 149,239.25 | 6/7/2016  | 15 Working Days/ 100 Man Days |
| 19 | POW-8751-2016-BHG-08 | Rehabilitation of Footpath                                    | 100,000.00 | Sadag, Bahong          | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet      | 99,574.74  | 6/7/2016  | 10 Working Days/ 80 Man Days  |
| 20 | POW-8751-2016-BHG-07 | Construction of Drainage Canal Concrete Cover                 | 100,000.00 | Jugaw, Bahong          | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet      | 99,740.09  | 6/7/2016  | 5 Working Days/ 56 Man Days   |
| 21 | POW-8751-2016-BNG-02 | Construction of Footbridge                                    | 149,973.88 | Bajani-Cojuran, Bineng | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 149,300.35 | 6/7/2016  | 20 Working Days/ 88 Man Days  |


|    |                      |   |            |                               |                                 |  |            |           |                                |
|----|----------------------|---|------------|-------------------------------|---------------------------------|--|------------|-----------|--------------------------------|
| 22 | POW-8751-2016-BHG-05 | Construction of Footpath                                      | 100,000.00 | Upper Bahong, Bahong          | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet      | 99,394.21  | 6/7/2016  | 12.5 Working Days/ 83 Man Days |
| 23 | POW-8751-2016-BHG-06 | Construction of Footbridge                                    | 100,000.00 | Ampasit, Tomay, Bahong        | 1st Failure of Bidding          | - O -  | - O -      | 6/7/2016  | 9 Working Days/ 58 Man Days    |
| 25 | POW-8751-2016-LBS-02 | Improvement / Rehabilitation of Lubas Barangay Road (3rd ITB) | 699,344.18 | Lubas                         | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 698,500.22 | 6/15/2016 | 26 Working Days/ 280 Man Days  |
| 26 | POW-8751-2016-BHG-06 | Construction of Footbridge (2nd ITB)                          | 100,000.00 | Ampasit, Tomay, Bahong        | 2nd Failure of Bidding          | - O -  | - O -      | 6/28/2016 | 9 Working Days/ 58 Man Days    |
| 27 | POW-8751-2016-BKL-05 | Obulan Water Works  | 90,938.75  | Sitio Obulan-Pagal, Beckel    | 1st Failure of Bidding          | - O -  | - O -      | 6/28/2016 | 4 Working Days/ 28 Man Days    |
| 28 | POW-8751-2016-PUG-06 | Construction/ Improvement of Footpath                         | 199,988.27 | Guadayan, Puguis              | 1st Failure of Bidding          | - O -  | - O -      | 6/28/2016 | 22 Working Days/ 145 Man Days  |
| 29 | POW-8751-2016-ALA-02 | Improvement of Barangay Road                                  | 399,956.07 | Proper to Pulas Area, Alapang | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 399,501.31 | 6/28/2016 | 27 Working Days/ 217 Man Days  |
| 30 | POW-8751-2016-LBS-03 | Construction of Drainage Canal                                | 499,094.20 | Proper Lubas, Lubas           | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 498,502.55 | 6/28/2016 | 27 Working Days/ 247 Man Days  |

|    |                      |  |            |                     |                                 |  |           |           |                             |
|----|----------------------|--|------------|---------------------|---------------------------------|--|-----------|-----------|-----------------------------|
| 31 | POW-8751-2016-ALN-03 | Construction of Footpath with Drainage Canal | 100,000.00 | Baeng, Alno         | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet      | 99,548.54 | 6/28/2016 | 9 Working Days/ 67 Man Days |
| 32 | POW-8751-2016-TWG-03 | Improvement of Barangay Road                 | 99,969.19  | Lower Boted, Tawang | ADL General Construction        | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 99,500.20 | 6/28/2016 | 5 Working Days/ 30 Man Days |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**TEDDY C. WALANG**  
 Secretary to the Sanggunian  
 BAC Chairman


  
**BARTOLOME O. PALLA**  
 Attorney II  
 BAC Vice Chairman

  
**PAUL A. CUYOPAN**  
 Municipal Administrator  
 BAC Member

  
**IMELDA E. GRUPO**  
 Municipal Budget Officer  
 BAC Member

  
**JULIUS U. MANDAC**  
 Engineer III  
 BAC Member

  
**KEVIN V. CABADING**  
 Registration Officer II  
 Head, BAC Secretariat

  
**HENSON B. GOLOCAN**  
 Municipal Accountant  
 Head, BAC TWG

