

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
CIVIL WORKS BID-OUT
Municipality of LA TRINIDAD
1st Quarter, CY 2016

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	POW-8751-2015-PCO-18	Construction of MDRRMC Multi-Purpose Building	5,499,967.13	Public Market Grounds, Pico	Guava Construction	EVELYN E. BALAG-EY/ JD-240 Bayabas, Pico, La Trinidad, Benguet	5,496,952.99	1/5/2016	118 Working Days/ 1,587 Man Days
2	POW-8751-2015-PBN-05	Construction of Persons with Disabilities Comfort Room (Negotiated Procurement)	300,000.00	RHU- Poblacion	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	299,500.05	1/19/2016	24 Working Days/ 139 Man Days
3	POW-8751-2015-PUG-15	Repair and Improvement of Lamtang Police Outpost (2nd ITB)	99,993.15	Lamtang, Puguis	Akip Construction	BOBBY T. WAYAN/ AD 108-H, Poblacion, La Trinidad, Benguet	99,817.87	1/19/2016	13 Working Days/ 52 Man Days
4	POW-8751-2015-PUG-16	Construction of Shed & Sidewalk w/ Drainage Canal (2nd ITB)	129,982.90	Buhao, Puguis	2nd Failure of Bidding	- O -	- O -	1/26/2016	20 Working Days/ 90 Man Days
5	POW-8751-2015-PCO-19	Construction of Flood Control	249,998.62	Shamolog, Pico	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	249,120.00	1/26/2016	32 Working Days/ 220 Man Days
6	POW-8751-2015-ALN-08	Road Improvement at Alno Tourism/ FMR	250,000.00	Obudan, Alno	Random Builders	DOMINGUEZ F. ALONES/ DA 109 Triniville Subd., Tomay, Bahong, La Trinidad, Benguet	249,774.24	1/26/2016	14 Working Days/ 154 Man Days


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
7	POW-8751-2015-PUG-17	Restoration of Slope Protection	2,000,000.00	Longlong, Puguis	JCA General Construction & Engineering Services	JOEL C. ADIAN/ Buhaw, Puguis, La Trinidad, Benguet	1,997,179.75	2/2/2016	66 Working Days/ 1,348 Man Days
8	POW-8751-2016-PUG-02	Fencing of Communal Forest	499,888.30	Longlong Communal Forest, Puguis	Universal De Leon Construction & Aggregates	OLIVER A. DE LEON/ AC-147 Eastern Buyagan, Poblacion, La Trinidad, Benguet	499,501.61	2/18/2016	26 Working Days/ 242 Man Days
9	POW-8751-2016-LBS-01	Improvement of Road	199,947.89	Espique Area, Lubas	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	199,040.00	2/18/2016	20 Working Days/ 160 Man Days
10	POW-8751-2016-PCO-01	Improvement of PNP Building Third Floor	399,828.72	Municipal Hall Grounds, Pico	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	399,430.65	2/18/2016	31 Working Days/ 235 Man Days
11	POW-8751-2015-BKL-07	Construction of Beckel Health Center Extension	499,968.09	Beckel	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	499,539.35	2/18/2016	48 Working Days/ 314 Man Days
12	POW-8751-2015-ALA-07	Construction of Barangay Alapang Health Station	499,981.25	Alapang	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	499,499.39	2/18/2016	40 Working Days/ 318 Man Days
13	POW-8751-2016-PUG-01	Completion of OTOP & Coffee Processing Center	1,199,535.22	Longlong, Puguis	Random Builders	DOMINGUEZ F. ALONES/ DA 109 Triniville Subd., Tomay, Bahong, La Trinidad, Benguet	1,198,877.13	2/23/2016	114 Working Days/ 495 Man Days
14	POW-8751-2015-PUG-16	Construction of Shed & Sidewalk w/ Drainage Canal	129,982.90	Buhao, Puguis	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	129,500.35	2/23/2016	20 Working Days/ 90 Man Days
15	POW-8751-2016-SHN-01	Rehabilitation of Sagpawe Barangay Road	300,000.00	Sagpawe, Shilan	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	299,599.72	3/8/2016	21 Working Days/ 169 Man Days


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
16	POW-8751-2016-ALA-01	Rehabilitation of Samoyao Road	199,979.39	Samoyao, Alapang	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	199,599.98	3/8/2016	13 Working Days/ 145 Man Days
17	POW-8751-2016-AMB-01	Construction of Ambiong Materials Recovery Facility	149,998.28	Upper Ambiong	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	149,213.50	3/8/2016	10 Working Days/ 76 Man Days
18	POW-8751-2016-PUG-03	Construction of FMR Slope Protection	449,602.86	Timoy, Longlong, Puguís	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	445,931.09	3/8/2016	38 Working Days/ 364 Man Days
19	POW-8751-2016-BHG-03	Installation of Footpath Steel Railings (Ma-e - Anoding)	90,000.00	Ma-e, Bahong	1st Failure of Bidding	- 0 -	- 0 -	3/8/2016	9.5 Working Days/ 35 Man Days
20	POW-8751-2016-BHG-02	Concreting of Footpath (Phase II)	50,000.00	Duakan, Bahong	1st Failure of Bidding	- 0 -	- 0 -	3/8/2016	7.5 Working Days/ 43.5 Man Days
21	POW-8751-2016-BHG-01	Installation of Footpath Steel Railings (Garoy Area)	60,000.00	Anoding, Bahong	1st Failure of Bidding	- 0 -	- 0 -	3/8/2016	7 Working Days/ 21 Man Days
22	POW-8751-2016-BLL-01	Concreting of Agrarian Reform Road I (Phase I)	199,843.19	Tebteb, Ballií	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet		3/8/2016	12 Working Days/ 105 Man Days
23	POW-8751-2016-PCO-03	Improvement of Drainage Canal	199,974.01	Upper Bayabas, Pico	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	199,426.94	3/8/2016	22 Working Days/ 150 Man Days
24	POW-8751-2015-PUG-16	Construction of Shed & Sidewalk w/ Drainage Canal (3rd ITB)	129,982.90	Buhao, Puguís	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	129,500.36	3/15/2016	20 Working Days/ 90 Man Days


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
25	POW-8751-2016-PCO-02	Rehabilitation of Trading Post Road	2,999,291.97	Km 5, Pico	SEJ Construction and Aggregates	ERIC A. DE LEON/ AC-50 Eastern Buyagan, Poblacion La Trinidad, Benguet	2,997,484.84	3/15/2016	53 Working Days/ 964 Man Days
26	POW-8751-2016-BTG-01	Improvement of Strawberry Valley Hotel and Restaurant Building	1,999,983.67	SVHR Building, Swamp View Betag	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	1,999,118.62	3/15/2016	109 Working Days/ 1,323 Man Days
27	POW-8751-2016-TWG-01	Construction of Footpath with Railings and Improvement of Drainage	149,134.20	Purok 3, Banig, Tawang	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	148,583.00	3/17/2016	12 Working Days/ 118 Man Days
28	POW-8751-2016-PUG-04	Improvement of Community Road	299,946.13	Apollo Pancit Canton, Puguis	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	298,864.11	3/17/2016	11 Working Days/ 147 Man Days
29	POW-8751-2016-SHN-02	Completion of Brgy. Shilan Multi-Purpose Center	385,000.00	Shilan Proper, Shilan	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	384,160.01	3/17/2016	12 Working Days/ 254 Man Days
30	POW-8751-2016-PCO-04	Construction of Community Business Center	30,000,000.00	Trading Post, Pico	Random Builders/ Almond Engineering & Construction (Joint Venture)	DOMINGUEZ F. ALONES/ DA 109 Trinitate Subd. Tomay, Bahong, La Trinidad, Benguet & ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	29,989,993.70	3/21/2016	300 Working Days/ 6,447 Man Days
31	POW-8751-2016-BLL-02	Concreting of Road	1,499,996.67	(Pinespark to Tebteb, Balili)	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	1,498,898.37	3/22/2016	85 Working Days/ 735 Man Days
32	POW-8751-2016-TWG-02	Construction of Creek Slope Protection at Papasok (Near Orasing Area)	149,230.03	Papasok, Tawang	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	148,588.66	3/22/2016	22 Working Days/ 160 Man Days
33	POW-8751-2016-BHG-03	Installation of Footpath Steel Railings (Ma-e - Anoding) 2nd ITB	90,000.00	Ma-e, Bahong	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	89,501.92	3/22/2016	9.5 Working Days/ 35 Man Days


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
34	POW-8751-2016-BHG-02	Concreting of Footpath (Phase II) 2nd ITB	50,000.00	Duakan, Bahong	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	49,477.81	3/22/2016	7.5 Working Days/ 43.5 Man Days
35	POW-8751-2016-BHG-01	Installation of Footpath Steel Railings (Garoy Area) 2nd ITB	60,000.00	Anoding, Bahong	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	59,513.66	3/22/2016	7 Working Days/ 21 Man Days


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.



TEDDY C. WALANG
 Secretary to the Sanggunian
 BAC Chairman



BARTOLOME O. PALLA
 Attorney II
 BAC Vice Chairman


PAUL A. CUYOPAN
 Municipal Administrator
 BAC Member


IMELDA E. GRUPO
 Municipal Budget Officer
 BAC Member


JULIUS U. MANDAC
 Engineer III
 BAC Member


KEVIN V. CABADING
 Registration Officer II
 Head, BAC Secretariat


HENSON B. GOLOCAN
 Municipal Accountant
 Head, BAC TWG