

RECEIVED
 OCT 14, 2015

BY: DILG-UT

Republic of the Philippines
CIVIL WORKS BID-OUT
 Municipality of LA TRINIDAD

3RD Quarter, CY 2015

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
 INDIVIDUAL BID-OUTS ARE NOT ALLOWED


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	POW - 8751 - 2015 - BLL - 07	Construction of Pinespark Flood Control	3,999,917.12	Pinespark, Balili	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	3,997,322.56	7/14/2015	122 Working Days/ 2,765 Man Days
2	POW - 8751 - 2015 - PUG - 09	Construction of Evacuation Center Support Facility	599,881.61	Puguis, E/S	1st Failure of Bidding	- 0 -	- 0 -	7/14/2015	51 Working Days/ 178 Man Days
3	POW - 8751 - 2015 - WNL - 07	Improvement of Abanse Pinay Multi-Purpose Building	500,000.00	Wangal	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	499,296.99	7/14/2015	44 Working Days/ 264 Man Days
4	POW - 8751 - 2015 - PCO - 09	Repair and Improvement of Comfort Room	485,416.12	1993 and 2002 Public Market, Km. 5	1st Failure of Bidding	- 0 -	- 0 -	7/14/2015	91 Working Days/ 323 Man Days
5	POW - 8751 - 2015 - TWG - 04	Improvement of Drainage with Footpath (2nd ITB)	129,966.46	Upper Purok 2, Banig, Tawang	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	128,983.50	7/14/2015	15 Working Days/ 127 Man Days
6	POW - 8751 - 2015 - PUG - 05	Development and Protection of Communal Forest (2nd ITB)	950,000.00	Puguis Communal Forest, Puguis	Universal De Leon Construction & Aggregates	OLIVER A. DE LEON/ AC-147 Eastern Buyagan, Poblacion, La Trinidad, Benguet	947,698.80	7/14/2015	49 Working Days/ 545 Man Days
7	POW - 8751 - 2015 - ALN - 05	Construction of Drainage Canal	130,000.00	Taytay, Alno	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	129,129.76	7/21/2015	10 Working Days/ 59 Man Days

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
8	POW - 8751 - 2015 - PUG - 11	Construction of Lamtang Multi-Purpose Shed	124,982.76	Lamtang, Puguis	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	124, 611.92	7/21/2015	20 Working Days/ 97 Man Days
9	POW - 8751 - 2015 - PUG - 10	Construction of Puguis Junction Multi-Purpose Shed	129,986.89	Puguis	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	129, 118.50	7/21/2015	21 Working Days/ 103 Man Days
10	POW - 8751 - 2015 - ALN - 03	Construction of Footpath	125,000.00	Conig-Duhot, Alno	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	124, 611.92	7/21/2015	14 Working Days/ 144 Man Days
11	POW - 8751 - 2015 - ALN - 04	Construction of Drainage Canal	130,000.00	Peril, Alno	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	129, 455.62	7/21/2015	9 Working Days/ 72 Man Days
12	POW - 8751 - 2015 - TWG - 05	Concreting of Road with Drainage Canal	99, 984.75	near Oway's Residence, Tawang	1st Failure of Bidding	- O -	- O -	7/21/2015	10 Working Days/ 50 Man Days
13	POW - 8751 - 2015 - TWG - 05	Concreting of Road with Drainage Canal (2nd ITB)	99, 984.75	near Oway's Residence, Tawang	Polo Engineering & Construction	MARK M. POLO/JA 235 Km 3, Pico, La Trinidad, Benguet	99, 965.00	8/4/2015	10 Working Days/ 50 Man Days
14	POW - 8751 - 2015 - PUG - 09	Construction of Evacuation Center Support Facility (2nd ITB)	599,881.61	Puguis, E/S	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	598, 088.99	8/11/2015	51 Working Days/ 178 Man Days
15	POW - 8751 - 2015 - PCO - 09	Repair and Improvement of Comfort Room (2nd ITB)	485,416.12	1993 and 2002 Public Market, Km. 5	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	485, 076.05	8/11/2015	91 Working Days/ 323 Man Days
16	POW - 8751 - 2015 - BLL - 08	Widening of Drainage Canal with Footpath @ Cabanao along Baban's Area	129,971.11	Balili	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	129, 251.37	8/11/2015	12 Working Days/ 108 Man Days
17	POW - 8751 - 2015 - BKL - 04	Opening of Farm to Market to Market Road @ Balangbang-Linusod	249,971.27	Beckel	Polo Engineering & Construction	MARK M. POLO/JA 235 Km 3, Pico, La Trinidad, Benguet	249, 030.59	8/11/2015	23 Working Days/ 110 Man Days


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
18	POW - 8751 - 2015 - TWG - 06	Improvement of Drainage with Footpath	129,887.51	Upper Boted, Tawang	2nd Failure of Bidding	- 0 -	- 0 -	8/11/2015	9.5 Working Days/ 126 Man Days
19	POW - 8751 - 2015 - BTG - 03	Improvement of Strawberry Valley Hotel and Restaurant Building	4,999,971.09	Swamp, Betag	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	4,996,347.76	9/10/2015	500 Working Days/ 2,916 Man Days
20	POW - 8751 - 2015 - BNG - 02	Leveling of Grounds	280,000.00	Bodiweg E/S, Bineng	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	279,313.08	9/8/2015	31 Working Days/ 319 Man Days
21	POW - 8751 - 2015 - BNG - 03	Restoration of Road Shoulder	250,000.00	Nayuno, Bineng	Leo Heirs Construction	EMMANUEL S. LEO/ Daclan, Tublay, Benguet	249,173.86	9/8/2015	13 Working Days/ 141 Man Days
22	POW - 8751 - 2015 - BKL - 05	Construction of Slope Protection	500,000.00	Lamut E/S, Beckel	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	499,500.62	9/8/2015	27.5 Working Days/ 325 Man Days
23	POW - 8751 - 2015 - PUG - 13	Construction of Slope Protection	129,928.60	Bato-Timoy Road, Puguis	Bosongan Construction	JUN JUN B. WAG-E/ OA-95 Km. 9, Tawang, La Trinidad, Benguet	129,076.66	9/8/2015	12 Working Days/ 70 Man Days
24	POW - 8751 - 2015 - ALA - 06	Alapang Gymnasium (Continuation/ Phase II)	999,772.75	Alapang E/S Grounds, Alapang	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	998,156.82	9/8/2015	36 Working Days/ 336 Man Days
25	POW - 8751 - 2015 - PCO - 10	Construction of Drainage Canal	500,000.00	Pines Supermart Area, Km. 4	1st Failure of Bidding	- 0 -	- 0 -	9/8/2015	26 Working Days/ 244 Man Days
26	POW - 8751 - 2015 - PCO - 11	Construction of Senior Citizens Multi-purpose Building (Phase V)	999,279.59	Km. 5, Pico	Bosongan Construction	JUN JUN B. WAG-E/ OA-95 Km. 9, Tawang, La Trinidad, Benguet	999,000.01	9/8/2015	36 Working Days/ 558 Man Days
27	POW - 8751 - 2015 - PBN - 01	Improvement of School Grounds	599,975.90	Buyagan E/S, Poblacion	Bosongan Construction	JUN JUN B. WAG-E/ OA-95 Km. 9, Tawang, La Trinidad, Benguet	599,114.95	9/8/2015	32 Working Days/ 300 Man Days

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
28	POW - 8751 - 2015 - TWG - 07	Improvement of Drainage with Footpath	124, 545.68	Upper Purok 3, Banig, Tawang	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	124, 117.29	9/8/2015	8 Working Days/ 60 Man Days
29	POW - 8751 - 2015 - TWG - 06	Improvement of Drainage with Footpath (Negotiated, 2FB)	129, 887.51	Upper Boted, Tawang	Failure of Negotiated Bidding	- 0 -	- 0 -	9/22/2015	9.5 Working Days/ 126 Man Days
30	POW - 8751 - 2015 - PCO - 10	Construction of Drainage Canal (2nd ITB)	500, 000.00	Pines Supermart Area, Km. 4	2nd Failure of Bidding	- 0 -	- 0 -	9/22/2015	26 Working Days/ 244 Man Days


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


TEDDY C. WALANG
 Secretary to the Sanggunian
 BAC Chairman



BARTOLOME O. PALLA
 Attorney II
 BAC Vice Chairman


PAUL A. CUYOPAN
 Municipal Administrator
 BAC Member


IMELDA E. GRUPO
 Municipal Budget Officer
 BAC Member


JULIUS D. MANDAC
 Engineer III
 BAC Member


KEVIN V. CABADING
 Registration Officer II
 Head, BAC Secretariat


HENSON B. GOLOCAN
 Municipal Accountant
 Head, BAC TWG