

3 Forms to Use:  
 1. Bid Results on Civil Works  
 2. Bid Results on Goods and Services  
 3. Bid Results on Consulting Services  
 INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines  
 CIVIL WORKS BID-OUT  
 Municipality of LA TRINIDAD

**1st Quarter, CY 2017**

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	POW - 8751 - 2016 - TWG - 07	Improvement of Daycare Center Grounds (2nd ITB)	249,938.18	Banig, Tawang	RNAA Builders	ROY K. KEPES/ 103-E North Sanitary Camp, Baguio City	247,103.63	25/01/2017	23 Working Days/ 261 Man Days
2	POW - 8751 - 2017 - ALN - 02	Improvement of Road	400,000.00	Central Alno	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	399,272.75	01/02/2017	20 Working Days/ 192 Man Days
3	POW - 8751 - 2017 - LBS - 01	Construction of Slope Protection and Restoration of Footpath	419,922.24	Dong-on Property, Central Lubas	ZMC General Construction	CAMILO C. MUÑOZ/ IB-29 Betag, La Trinidad, Benguet	418,414.63	01/02/2017	30 Working Days/ 246 Man Days
4	POW - 8751 - 2016 - ALN - 07	Installation of Footpath Railings	150,000.00	Conig, Alno	Failure of Bidding	- O -	- O -	01/02/2017	10 Working Days/ 70 Man Days
5	POW - 8751 - 2016 - ALN - 09	Construction of Septic Vault	500,000.00	ESWM Site, Induyan, Alno	Bosongan Construction	JUN-JUN B. WAG-E/ OA-95 Km. 9, Tawang, La Trinidad	498,841.24	01/02/2017	36 Working Days/ 327 Man Days
6	POW - 8751 - 2016 - AMB - 05	Construction of Road	199,880.07	Eladjoe-Camuyot Area, Botiwitw, Ambiong	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	199,508.25	01/02/2017	18 Working Days/ 88 Man Days


7	POW - 8751 - 2016 - BNG 07	Construction of Slope Protection at Bodiweng Elementary School	399,908.32	Bineng	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	398,894.86	01/02/2017	30 Working Days/ 437 Man Days
8	POW - 8751 - 2016 - BLL 11	Construction of Flood Control	299,966.15	Tebteb, Balili	Random Builders	DOMINGUEZ F. ALONES/ DA 109 Triniville Subd., Tomay, Bahong, La Trinidad, Benguet	298,908.37	01/02/2017	23 Working Days/ 158 Man Days
9	POW - 8751 - 2016 - BTG 03	Repair / Rehabilitation of Comfort Room	300,000.00	Betag	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	299,193.66	01/02/2017	25 Working Days/ 147 Man Days
10	POW - 8751 - 2016 - PBN 02	Construction of Slope Protection	199,915.22	Brgy. Hall Grounds, Poblacion	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	199,469.38	01/02/2017	18 Working Days/ 110 Man Days
11	POW - 8751 - 2016 - PUG 11	Construction of Flood Control	299,978.72	Guadayan, Bolo Creek, Puguis	ZMC General Construction	CAMILO C. MUÑOZ/ IB-29 Betag, La Trinidad, Benguet	299,000.97	01/02/2017	28 Working Days/ 228 Man Days
12	POW - 8751 - 2016 - WNL - 09	Improvement of Road going to Wangal Composting Area	599,593.59	Windy Hill Wangal	ZMC General Construction	CAMILO C. MUÑOZ/ IB-29 Betag, La Trinidad, Benguet	598,500.00	01/02/2017	32 Working Days/ 287 Man Days
13	POW - 8751 - 2017 - TWG - 01	Repair of Tawang Elementary School Roofing	199,891.66	Tawang	Failure of Bidding	- O -	- O -	01/02/2017	14 Working Days/ 120 Man Days
14	POW - 8751 - 2017 - ALN 01	Expansion of Cell 3 ESL (Phase I)	3,000,000.00	ESWM Site, Alno	Hillstone Builders	HUDSON W. DEPOLIO/ 044-Alapang, La Trinidad, Benguet	2,998,000.87	13/02/2017	34.5 Working Days/ 1008 Man Days
15	POW - 8751 - 2017 - PCO 01	Construction of MDRRMC Multi-Purpose Building (Phase II)	2,499,955.77	Pico	Guava Construction	EVELYN E. BALAG-EY/ JD-240 Bayabas, Pico, La Trinidad, Benguet	2,498,000.47	13/02/2017	110 Working Days/ 1035 Man Days
16	POW - 8751 - 2016 - ALN 10	Construction of Communal Irrigation System (Counterpart to NIA)	1,000,000.00	Alno	Failure of Bidding	- O -	- O -	08/02/2017	51.5 Working Days/ 597 Man Days

17	POW - 8751 - 2016 - PCO - 09	Completion of 3-Storey La Trinidad Senior Citizen's Multi-purpose Building (3rd ITB)	1,000,000.00	Municipal Cmpd., Km. 5 Pico	Failure of Bidding	- O -	- O -	20/02/2017	75 Working Days/ 688 Man Days
18	POW - 8751 - 2016 - ALN - 07	Installation of Footpath Railings (2nd ITB)	150,000.00	Conig, Alno	Failure of Bidding	- O -	- O -	20/02/2017	10 Working Days/ 70 Man Days
19	POW - 8751 - 2017 - TWG - 01	Repair of Tawang Elementary School Roofing (2nd ITB)	199,891.66	Tawang	Failure of Bidding	- O -	- O -	28/02/2017	14 Working Days/ 120 Man Days
20	POW - 8751 - 2016 - ALN - 10	Construction of Communal Irrigation System (Counterpart to NIA) 2nd ITB	1,000,000.00	Alno	Hillstone Builders	HUDSON W. DEPOLIO/ 044-Alapang, La Trinidad, Benguet	998,004.19	06/03/2017	51.5 Working Days/ 597 Man Days
21	POW - 8751 - 2017 - ALN - 01	Expansion of Cell 3 ESL (Phase I) 2nd ITB	3,000,000.00	ESWM Site, Alno	Hillstone Builders	HUDSON W. DEPOLIO/ 044-Alapang, La Trinidad, Benguet	2,998,000.87	06/03/2017	34.5 Working Days/ 1008 Man Days
22	POW - 8751 - 2017 - ALN - 03	Improvement of Road	500,000.00	Alno	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	498,849.85	09/03/2017	24 Working Days/ 226 Man Days
23	POW - 8751 - 2017 - ALN - 04	Rehabilitation of Road Shoulder	500,000.00	Payew, Alno	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	498,658.43	09/03/2017	32 Working Days/ 283 Man Days
24	POW - 8751 - 2017 - WNL - 01	Restoration of Road Shoulder	399,967.92	Talinguroy, Wangal	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	399,132.01	09/03/2017	23 Working Days/ 144 Man Days
25	POW - 8751 - 2017 - LBS - 02	Improvement of Drainage Canal	499,971.98	Proper Lubas, Lubas	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	499,813.05	09/03/2017	28 Working Days/ 369 Man Days
26	POW - 8751 - 2017 - PCO - 02	Construction of Elevated Water Tank	516,703.72	Municipal Grounds, Km. 5, Pico	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	516,000.00	09/03/2017	20 Working Days/ 200 Man Days

27	POW - 8751 - 2017 - PUG 01	Construction of Longlong Elementary School Comfort Room	200,000.00	Longlong E/S, Puguis	Failure of Bidding	- O -	- O -	09/03/2017	26 Working Days/ 112 Man Days
28	POW - 8751 - 2017 - BLL 02	Improvement of Balili Multi-Purpose Hall	149,669.00	Balili	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	149,307.55	09/03/2017	16 Working Days/ 101 Man Days
29	POW - 8751 - 2016 - BKL 05	Obulan Water Works (Negotiated Procurement)	90,938.75	Sitio Obulan- Pagal, Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	90,855.00	09/03/2017	4 Working Days/ 28 Man Days
30	POW - 8751 - 2016 - ALN 07	Installation of Footpath Railings (3rd ITB)	150,000.00	Conig, Alno	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	149,872.16	13/03/2017	10 Working Days/ 70 Man Days
31	POW - 8751 - 2017 - PCO 03	Road Improvement	399,935.87	Peril-Obulan- Capjaran Rd., Pico	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	399,006.20	21/03/2017	24 Working Days/ 171 Man Days
32	POW - 8751 - 2017 - PCO 04	Improvement of Road	299,975.01	Toyong, Pico	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	299,064.04	21/03/2017	24 Working Days/ 169 Man Days
33	POW - 8751 - 2017 - BTG 01	Construction of Top Covering of Open Box Culvert Drainage Canal	499,728.03	Zone 1-2 Sario's to Paltingan's Residence, Betag	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	499,001.90	21/03/2017	44 Working Days/ 291 Man Days
34	POW - 8751 - 2017 - TWG - 02	Construction of Footpath with Railings	99,891.72	Tawang	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	99,647.10	21/03/2017	12 Working Days/ 169 Man Days
35	POW - 8751 - 2017 - BKL 01	Slope Protection of Beckel-Linusod Barangay Road	299,659.59	Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	299,159.66	21/03/2017	21 Working Days/ 213 Man Days
36	POW - 8751 - 2017 - TWG - 01	Repair of Tawang Elementary School Roofing (Negotiated)	199,891.66	Tawang	Hillstone Builders	HUDSON W. DEPOLIO/ 044- Alapang, La Trinidad, Benguet	199,353.50	22/03/2017	14 Working Days/ 120 Man Days

37	POW - 8751 - 2017 - PUG 01	Construction of Longlong Elementary School Comfort Room (2nd ITB)	200,000.00	Longlong E/S, Puguis	Failure of Bidding	- 0 -	- 0 -	29/03/2017	26 Working Days/ 112 Man Days
----	-------------------------------	---	------------	-------------------------	--------------------	-------	-------	------------	----------------------------------

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**TEDDY C. WALANG**  
 Secretary to the Sanggunian  
 BAC Chairman


  
**JENNIFER C. FIANZA**  
 Municipal Legal Officer  
 BAC Vice Chairman

  
**FRANCIS A. LEE**  
 Executive Assistant II  
 BAC Member

  
**IMELDA E. GRUPO**  
 Municipal Budget Officer  
 BAC Member

  
**JULIUS W. MANDAC**  
 Engineer III  
 BAC Member

  
**KEVIN V. CABADING**  
 Registration Officer II  
 Head, BAC Secretariat

  
**HENSON B. GOLOCAN**  
 Municipal Accountant  
 Head, BAC TWG