

1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services

INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
CIVIL WORKS BID-OUT
Municipality of LA TRINIDAD
3rd Quarter, CY 2017

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	POW - 8751 - 2017 - BLL - 05	Concreting of Road with Drainage Canal	699,987.70	Central Balili	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	698,032.26	05/07/2017	24 Working Days/ 380 Man Days
2	POW - 8751 - 2017 - LBS - 06	Improvement of Drainage Canal, Phase III	274,724.72	Proper Lubas, Lubas	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	274,082.80	12/07/2017	15 Working Days/ 187 Man Days
3	POW - 8751 - 2017 - ALN - 08	Repair and Improvement of Comfort Room at Alno-Kadoorie E/S	146,122.00	Alno	Hillstone Builders	HUDSON W. DEPOLIO/ 044-Alapang, La Trinidad, Benguet	145,536.67	12/07/2017	16 Working Days/ 84 Man Days
4	POW - 8751 - 2017 - ALN - 05	Installation of Intake Tank (2nd Posting)	200,000.00	ESWM Site, Induyan, Alno	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	199,293.96	12/07/2017	9 Working Days/ 95 Man Days
5	POW - 8751 - 2017 - SHN - 02	Construction of Covered Court, Phase I	999,996.96	Tacdian E/S Grounds, Tacdian, Shilan	Hillstone Builders	HUDSON W. DEPOLIO/ 044-Alapang, La Trinidad, Benguet	998,921.61	19/07/2017	33 Working Days/ 466 Man Days
6	POW - 8751 - 2017 - ALN - 07	Construction of Footpath	150,000.00	Afat-Riverside, Alno	Failure of Bidding	- O -	- O -	19/07/2017	16 Working Days/ 119 Man Days

7	POW - 8751 - 2017 - PUG - 05	Construction of Canal with Sidewalk	149,967.06	Timoy Road, Puguis	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	148,613.68	19/07/2017	13 Working Days/ 104 Man Days
8	POW - 8751 - 2017 - WNL - 05	Construction of Road Retaining Wall	499,979.63	Tongotong-Malikid-Talinguroy, Wangal	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	499,501.32	19/07/2017	25 Working Days/ 144 Man Days
9	POW - 8751 - 2017 - AMB - 01	Construction of Drainage Canal	299,895.39	Riverside, Ambiong	Failure of Bidding	- O -	- O -	19/07/2017	22 Working Days/ 180 Man Days
10	POW - 8751 - 2017 - ALN - 09	Closure of Cell 1 Landfill	1,450,000.00	ESWM Site, Induyan, Alno	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	1,448,100.62	02/08/2017	49.5 Working Days/ 591 Man Days
11	POW - 8751 - 2017 - ALN - 07	Construction of Footpath (2nd Posting)	150,000.00	Afat-Riverside, Alno	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	149,495.80	02/08/2017	16 Working Days/ 119 Man Days
12	POW - 8751 - 2017 - AMB - 01	Construction of Drainage Canal (2nd Posting)	299,895.39	Riverside, Ambiong	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	299,069.68	02/08/2017	22 Working Days/ 180 Man Days
13	POW - 8751 - 2017 - TWG - 05	Provision of Potable Water System, Level II (2nd Posting)	282,370.84	Tawang	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	282,123.78	08/08/2017	18 Working Days/ 174 Man Days
14	POW - 8751 - 2017 - PUG - 06	Construction of Deep Well	399,877.93	Longlong E/S, Longlong Puguis	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	399,065.42	15/08/2017	43 Working Days/ 359 Man Days
15	POW - 8751 - 2017 - BTG - 02	Rehabilitation of Cross Drainage Canal	399,989.73	Infront of Bell Church, Betag	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	399,321.87	23/08/2017	19 Working Days/ 225 Man Days


16	POW - 8751 - 2017 - TWG - 06	Road Improvement	999,991.22	Zone 4, Tawang	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	998,852.20	23/08/2017	24 Working Days/ 380 Man Days
17	POW - 8751 - 2017 - SHN - 04	Improvement of Vehicular Bridge	199,937.03	Pasnaan, Pagal, Shilan	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	199,679.55	23/08/2017	13 Working Days/ 295 Man Days
18	POW - 8751 - 2017 - SHN - 05	Improvement of Balukas E/S Ground	499,818.89	Balukas E/S Grounds, Shilan	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	499,246.28	23/08/2017	17 Working Days/ 245 Man Days
19	POW - 8751 - 2017 - LBS - 07	Construction of Lubas E/S Stage Roofing	199,998.06	Lubas E/S, Lubas	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	198,868.24	23/08/2017	19 Working Days/ 87 Man Days
20	POW - 8751 - 2017 - AMB - 04	Construction of Concrete Fence of Ambiong E/S	99,978.23	Ambiong	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	99,627.24	23/08/2017	10 Working Days/ 70 Man Days
21	POW - 8751 - 2017 - BTG - 03	Improvement of Footpath	99,803.12	Zone 4 (Dizon-Palao-ay to Angyab's Res.), Betag	Failure of Bidding	- O -	- O -	23/08/2017	12 Working Days/ 124 Man Days
22	POW - 8751 - 2017 - BKL - 05	Repair of School Building Roofing & Walk Sheds	199,905.99	Lamut E/S, Lamut, Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	199,401.44	30/08/2017	18 Working Days/ 123 Man Days
23	POW - 8751 - 2017 - ALA - 06	Rehabilitation of Tirepath & Construction of Drainage Canal	299,991.71	Samoyao, Alapang	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	299,296.34	30/08/2017	12 Working Days/ 143 Man Days
24	POW - 8751 - 2017 - SHN - 04	Improvement of Vehicular Bridge (2nd Posting)	199,937.03	Pasnaan, Pagal, Shilan	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	199,679.55	06/09/2017	13 Working Days/ 295 Man Days

25	POW - 8751 - 2017 - AMB - 04	Construction of Concrete Fence of Ambiong E/S (2nd Posting)	99,978.23	Ambiong	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	99,627.24	06/09/2017	10 Working Days/ 70 Man Days
26	POW - 8751 - 2017 - LBS - 07	Construction of Lubas E/S Stage Roofing (2nd Posting)	199,998.06	Lubas E/S, Lubas	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	198,868.24	06/09/2017	19 Working Days/ 87 Man Days
27	POW - 8751 - 2017 - BTG - 03	Improvement of Footpath (2nd Posting)	99,803.12	Zone 4 (Dizon-Palao-ay to Angyab's Res.), Betag	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	99,427.00	06/09/2017	12 Working Days/ 124 Man Days
28	POW - 8751 - 2017 - BKL - 04	Repair of School Building Gutter & Walk Shed	299,942.71	Central School, Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	299,667.19	06/09/2017	20 Working Days/ 153 Man Days
29	POW - 8751 - 2017 - ALA - 05	Construction of Drainage Canal towards Fuchigami Area	169,969.80	Alapang	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	169,666.50	06/09/2017	12 Working Days/ 108 Man Days
30	POW - 8751 - 2017 - PCO - 13	Improvement of Emergency Operation Center at the Municipal Building	999,997.26	Municipal Hall, Km 5, Pico	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	994,962.63	06/09/2017	54 Working Days/ 538 Man Days
31	POW - 8751 - 2017 - SHN - 06	Construction of Balukas to Bengao Footpath	199,173.56	Balukas – Bengao, Shilan	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	198,854.20	14/09/2017	19 Working Days/ 187 Man Days
32	POW - 8751 - 2017 - LBS - 08	Construction of Concrete Pavement with Drainage Canal	199,975.08	Barangay Hall, Lubas	Failure of Bidding	- O -	- O -	14/09/2017	12 Working Days/ 80 Man Days
33	POW - 8751 - 2017 - LBS - 09	Construction of Concrete Pavement	199,928.47	Cornelio Guzman, Lubas	Hillstone Builders	HUDSON W. DEPOLIO/ 044-Alapang, La Trinidad, Benguet	199,001.60	14/09/2017	12 Working Days/ 134 Man Days


34	POW - 8751 - 2017 - BKL - 06	Improvement of Drainage Canal	200,000.00	Marlboro, Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	199,732.59	14/09/2017	20 Working Days/ 147 Man Days
35	POW - 8751 - 2017 - BKL - 07	Construction of Drainage Canal	200,000.00	Peril, Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	199,500.38	14/09/2017	20 Working Days/ 146 Man Days
36	POW - 8751 - 2017 - BKL - 09	Improvement of Pagal Road	100,000.00	Pagal, Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	99,404.20	14/09/2017	7 Working Days/ 56 Man Days
37	POW - 8751 - 2017 - PCO - 14	Construction of Taxpayer's Lounge and Improvement of Accounting Office	849,999.59	Municipal Hall, Km.5, Pico	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	841,109.95	20/09/2017	65 Working Days/ 384 Man Days
38	POW - 8751 - 2017 - BTG - 04	Concreting and Improvement of Road at Zone II (Tai's to Bayan's Res.)	299,948.73	Betag	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	299,629.88	20/09/2017	17 Working Days/ 156 Man Days
39	POW - 8751 - 2017 - CRZ - 02	Construction of Drainage Canal	349,976.35	Sunshine Alley, Samoyao, Cruz	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	348,996.90	20/09/2017	23 Working Days/ 327 Man Days
40	POW - 8751 - 2017 - CRZ - 01	Construction of Drainage Canal	99,997.21	Shontog Sitio, Kangas, Cruz	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	99,000.66	20/09/2017	12 Working Days/ 88 Man Days
41	POW - 8751 - 2017 - AMB - 03	Construction of Upper Ambiong Slope Protection	199,990.98	Upper Ambiong	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	199,366.57	20/09/2017	17 Working Days/ 131 Man Days
42	POW - 8751 - 2017 - BKL - 10	Improvement of Tangki Road	300,000.00	Lamut, Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	299,506.21	20/09/2017	20 Working Days/ 179 Man Days

43	POW - 8751 - 2017 - BKL - 08	Construction of Footpath	200,000.00	Busi, Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	199,752.81	20/09/2017	25 Working Days/ 191 Man Days
44	POW - 8751 - 2017 - LBS - 08	Construction of Concrete Pavement with Drainage Canal (2nd Posting)	199,975.08	Barangay Hall, Lubas	Hillstone Builders	HUDSON W. DEPOLIO/ 044- Alapang, La Trinidad, Benguet	198,983.58	26/09/2017	12 Working Days/ 80 Man Days


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.



TEDDY C. WALANG
 Secretary to the Sanggunian
 BAC Chairman



JENNIFER C. FIANZA
 Municipal Legal Officer
 BAC Vice Chairman


FRANCIS A. LEE
 Executive Assistant II
 BAC Member


IMELDA E. GRUPO
 Municipal Budget Officer
 BAC Member


JULIUS U. MANDAC
 Engineer III
 BAC Member


KEVIN V. CABADING
 Registration Officer II
 Head, BAC Secretariat


HENSON B. GOLOCAN
 Municipal Accountant
 Head, BAC TWG