

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
 INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Municipality of LA TRINIDAD
4th Quarter, CY 2016

| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|------------------------------|--|------------------------------|-----------------------------|-------------------------------------|---|------------|--------------|-------------------------------|
| 1 | POW - 8751 - 2016 - WNL - 02 | Repair of Sheltered Workshop Building (3rd ITB) | 100,000.00 | Wangal | 2nd Failure of Bidding | - O - | - O - | 10/5/2016 | 11 Working Days/ 43 Man Days |
| 2 | POW - 8751 - 2016 - PCO 10 | Rehabilitation of Conference Room and Mezzanine | 249,959.87 | Municipal Bldg., Km. 5 | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 249,491.27 | 10/17/2016 | 35 Working Days/ 174 Man Days |
| 3 | POW - 8751 - 2016 - PBN 01 | Improvement of Daycare Center Grounds | 599,928.36 | Upper Kesbeng, Poblacion | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 598,574.95 | 10/17/2016 | 24 Working Days/ 190 Man Days |
| 4 | POW - 8751 - 2016 - WNL - 03 | Construction of Drainage Canal | 299,970.89 | Cosaran, Wangal | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 299,443.45 | 10/17/2016 | 21 Working Days/ 150 Man Days |
| 5 | POW - 8751 - 2016 - WNL - 02 | Repair of Sheltered Workshop Building (Negotiated) | 100,000.00 | Wangal | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 99,500.00 | 10/19/2016 | 11 Working Days/ 43 Man Days |
| 6 | POW - 8751 - 2016 - PCO 09 | Completion of 3 Storey La Trinidad Senior Citizen's Multi-purpose Building (2nd ITB) | 1,000,000.00 | Municipal Cmpd., Km. 5 Pico | 2nd Failure of Bidding | - O - | - O - | 10/19/2016 | 75 Working Days/ 688 Man Days |
| 7 | POW - 8751 - 2016 - PCO 06 | Improvement of La Trinidad Rehabilitation Center | 499,648.70 | BeGH Bldg., Pico | Hillstone Builders | HUDSON W. DEPOLIO/ 044-Alapang, La Trinidad, Benguet | 498,669.86 | 10/26/2016 | 25 Working Days/ 241 Man Days |


| | | | | | | | | | |
|----|------------------------------|---|------------|---|---------------------------------|--|------------|-----------|-------------------------------|
| 8 | POW - 8751 - 2016 - PUG-09 | Construction of Footpath | 149,785.30 | Capacap's Area-Akiapat's Area, Atol, Balite, Puguís | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 149,283.68 | 11/3/2016 | 11 Working Days/ 96 Man Days |
| 9 | POW - 8751 - 2016 - TWG - 06 | Construction of Footpath with Drainage Canal | 99,987.87 | Central Tawang | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 99,676.12 | 11/3/2016 | 16 Working Days/ 140 Man Days |
| 10 | POW - 8751 - 2016 - BHG-10 | Construction of Drainage Canal (Cayat's Area) | 200,000.00 | Ngogngogan, Bahong | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 199,194.02 | 11/3/2016 | 14 Working Days/ 101 Man Days |
| 11 | POW - 8751 - 2016 - BHG-09 | Construction of Drainage Canal (Phase III) | 200,000.00 | Ngogngogan, Bahong | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 199,194.02 | 11/3/2016 | 14 Working Days/ 101 Man Days |
| 12 | POW - 8751 - 2016 - CRZ-02 | Removal of Rock | 149,869.68 | Cruz | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 149,159.35 | 11/3/2016 | 26 Working Days/ 162 Man Days |
| 13 | POW - 8751 - 2016 - SHN-07 | Improvement of Footpath | 99,958.12 | Prov'l. Road-Felix-Bengit Farm, Shilan | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 99,728.30 | 11/3/2016 | 14 Working Days/ 135 Man Days |
| 14 | POW - 8751 - 2016 - PUG-08 | Construction of Footpath | 149,969.11 | Kibungan Village, Puguís | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 149,655.74 | 11/3/2016 | 20 Working Days/ 145 Man Days |
| 15 | POW - 8751 - 2016 - BKL-08 | Improvement of Footpath | 149,991.34 | Sapsing, Beckel | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 149,842.80 | 11/3/2016 | 17 Working Days/ 157 Man Days |
| 16 | POW - 8751 - 2016 - BLL-06 | Concreting of Road | 599,957.79 | Guzman to Amoy's Area, Pinespark, Balili | Hillstone Builders | HUDSON W. DEPOLIO/ 044-Alapang, La Trinidad, Benguet | 598,123.63 | 11/3/2016 | 38 Working Days/ 300 Man Days |
| 17 | POW - 8751 - 2016 - PCO-11 | Road Opening and Improvement after Pico E/S | 599,946.80 | Pico | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 599,070.80 | 11/3/2016 | 35 Working Days/ 306 Man Days |

| | | | | | | | | | |
|----|----------------------------|--|--------------|--------------------------------|---|--|--------------|------------|----------------------------------|
| 18 | POW - 8751 - 2016 - BKL-09 | Riprapping of Beckel-Balukas Road | 499,941.48 | Caban, Beckel | Universal De Leon Construction & Aggregates | OLIVER A. DE LEON/ AC-147 Eastern Buyagan, Poblacion, La Trinidad, Benguet | 498,338.56 | 11/3/2016 | 29 Working Days/ 171 Man Days |
| 19 | POW - 8751 - 2016 - ALA-04 | Construction of Communal Irrigation System (counterpart to NIA) | 1,999,858.43 | Alapang | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 1,997,002.53 | 11/16/2016 | 85 Working Days/ 735 Man Days |
| 20 | POW - 8751 - 2016 - PCO-10 | Spring Development Project | 5,789,921.98 | Pico | Buganheirs Engineering and Construction | ALLAN FUCHIGAMI/ JF-27 Pico, La Trinidad, Benguet | 5,784,254.15 | 11/16/2016 | 106 Working Days/ 1,115 Man Days |
| 21 | POW - 8751 - 2016 - BLL-08 | Construction of Drainage Canal near Balancio Area | 199,975.85 | Tebteb, Balili | Aguinsod General Construction | CHRISTOPHER A. AGLOLO/ MA 56 Puguis, La Trinidad, Benguet | 199,444.82 | 11/16/2016 | 17 Working Days/ 159 Man Days |
| 22 | POW - 8751 - 2016 - WNL-04 | Construction of Footpath | 149,976.68 | Upper Wangal Extension, Wangal | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 147,500.00 | 11/16/2016 | 12 Working Days/ 102 Man Days |
| 23 | POW - 8751 - 2016 - TWG-08 | Construction of Footpath and Canal | 99,971.58 | Dengsi, Tawang | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 99,509.03 | 11/16/2016 | 12 Working Days/ 102 Man Days |
| 24 | POW - 8751 - 2016 - BLL-09 | Rehabilitation of Drainage Canal (near Valino's towards Sito's area) | 149,990.42 | Mamaga, Balili | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 149,797.76 | 11/16/2016 | 20 Working Days/ 134 Man Days |
| 25 | POW - 8751 - 2016 - PCO-11 | Construction of Slope Protection | 200,000.00 | Upper Cogcoga, Pico | Rhob Construction and Engineering Services | Mr. ROBERT P. BAYO/ 523 Kennon Road, San Vicente, Baguio City, Benguet | 199,887.27 | 11/16/2016 | 16.5 Working Days/ 142 Man Days |
| 26 | POW - 8751 - 2016 - PCO-12 | Repair and Maintenance of LGU Facilities | 898,328.00 | Municipal Hall, Km. 5, Pico | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 896,999.27 | 11/16/2016 | 37 Working Days/ 465 Man Days |

| | | | | | | | | | |
|----|------------------------------|--|------------|---------------------------------|---|---|------------|------------|---------------------------------|
| 27 | POW - 8751 - 2016 - AMB - 04 | Construction of Farm to Market Road | 199,977.68 | Domecquias Area, Gulon, Ambiong | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 199,411.99 | 12/22/2016 | 13 Working Days/ 101 Man Days |
| 28 | POW - 8751 - 2016 - WNL - 05 | Construction of Footpath (near Batling) | 99,970.43 | Upper Wangal, Wangal | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 99,817.00 | 12/22/2016 | 14 Working Days/ 120 Man Days |
| 29 | POW - 8751 - 2016 - ALA - 05 | Rehabilitation of Alapang Samoyao Road | 99,791.26 | near Communal Forest, Alapang | FELHER General Construction | Mr. FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet | 99,616.50 | 12/22/2016 | 10 Working Days/ 65 Man Days |
| 30 | POW - 8751 - 2016 - PBN - 03 | Construction of Footpath | 199,965.98 | Chamos-Sabado Area, Kesbeng | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 198,999.95 | 12/22/2016 | 29 Working Days/ 168 Man Days |
| 31 | POW - 8751 - 2016 - BNG - 05 | Construction of Tirepath | 249,815.58 | Kagiskis Road, Bineng | Tadian General Construction | REYNALDO S. DEL AMOR/ Poblacion, Tadian Mountain Province | 246,057.48 | 12/22/2016 | 18.5 Working Days/ 178 Man Days |
| 32 | POW - 8751 - 2016 - BKL - 10 | Construction of Drainage Canal | 149,968.11 | Obulan (near HEDCOR), Beckel | FELHER General Construction | Mr. FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet | 149,631.67 | 12/22/2016 | 19 Working Days/ 90 Man Days |
| 33 | POW - 8751 - 2016 - PCO - 13 | Improvement of Road (along Daocy and Sagalla area) | 229,989.01 | Capjaran, Pico | Buganheirs Engineering and Construction | ALLAN FUCHIGAMI/ JF-27 Pico, La Trinidad, Benguet | 229,739.00 | 12/22/2016 | 22 Working Days/ 188 Man Days |
| 34 | POW - 8751 - 2016 - TWG - 07 | Improvement of Daycare Center Grounds | 249,938.18 | Banig, Tawang | 1st Failure of Bidding | - O - | - O - | 12/22/2016 | 23 Working Days/ 261 Man Days |
| 35 | POW - 8751 - 2016 - WNL - 06 | Construction of Footpath | 149,978.99 | Gayasi, Wangal | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 149,815.50 | 12/22/2016 | 19 Working Days/ 163 Man Days |
| 36 | POW - 8751 - 2016 - BNG - 06 | Construction of Tirepath | 249,817.31 | Bodiweng-Nayuno, Bineng | Tadian General Construction | REYNALDO S. DEL AMOR/ Poblacion, Tadian Mountain Province | 248,160.01 | 12/22/2016 | 16 Working Days/ 156 Man Days |

| | | | | | | | | | |
|----|------------------------------|------------------------------------|------------|--|-----------------------------|---|------------|------------|----------------------------------|
| 37 | POW - 8751 - 2016 - BLL - 10 | Concreting of Road | 799,236.82 | Concreting of Road | FELHER General Construction | Mr. FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet | 785,522.60 | 12/22/2016 | 35 Working Days/ 546 Man Days |
| 38 | POW - 8751 - 2016 - LBS - 04 | Construction of Footpath with Shed | 99,990.40 | Lubas | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 98,999.86 | 12/22/2016 | 12.5 Working Days/ 46.5 Man Days |
| 39 | POW - 8751 - 2016 - WNL - 07 | Concreting of Barangay Road | 149,995.17 | Taroy, Wangal | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 149,815.00 | 12/22/2016 | 8 Working Days/ 70 Man Days |
| 40 | POW - 8751 - 2016 - BNG - 04 | Construction of Catwalk | 99,917.31 | Bodiweng E/S Grounds, Bodiweng, Bineng | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 99,810.60 | 12/22/2016 | 12 Working Days/ 61 Man Days |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


TEDDY C. WALANG
 Secretary to the Sanggunian
 BAC Chairman



BARTOLOME O. PALLA
 Attorney II
 BAC Vice Chairman


PAUL A. CUYOPAN
 Municipal Administrator
 BAC Member


IMELDA E. GRUPO
 Municipal Budget Officer
 BAC Member


JULIUS D. MANDAC
 Engineer III
 BAC Member


KEVIN V. CABADING
 Registration Officer II
 Head, BAC Secretariat


HENSON B. GOLOCAN
 Municipal Accountant
 Head, BAC TWG