

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
 INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
CIVIL WORKS BID-OUT
Municipality of LA TRINIDAD
4TH Quarter, CY 2015


| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|------------------------------|---|------------------------------|----------------------------|-------------------------------------|---|------------|--------------|-------------------------------|
| 1 | POW - 8751 - 2015 - LBS - 04 | Construction of Waiting Shed | 99,987.60 | Lubas | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 99,297.00 | 10/6/2015 | 8 Working Days/ 55 Man Days |
| 2 | POW - 8751 - 2015 - PUG - 14 | Construction/ Improvement of Footpath | 199,988.27 | Guadayan, Puguis | 1st Failure of Bidding | - O - | - O - | 7/14/2015 | 10 Working Days/ 106 Man Days |
| 3 | POW - 8751 - 2015 - LBS - 03 | Construction of Barangay Youth Center | 384,603.57 | Lubas Barangay Hall | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 384,000.00 | 10/6/2015 | 33 Working Days/ 164 Man Days |
| 4 | POW - 8751 - 2015 - WNL - 08 | Multi-Purpose Shed, Phase I | 999,063.27 | Wangal E/S Grounds, Wangal | Random Builders | DOMINGUEZ F. ALONES/ DA 109 Triniville Subd., Tomay, Bahong, La Trinidad, Benguet | 998,022.37 | 10/6/2015 | 91 Working Days/ 323 Man Days |
| 5 | POW - 8751 - 2015 - PBN - 02 | Improvement of Comfort Room | 145,000.00 | Central School, Poblacion | 1st Failure of Bidding | - O - | - O - | 10/6/2015 | 17 Working Days/ 85 Man Days |
| 6 | POW - 8751 - 2015 - AMB - 04 | Construction of Comfort Room at Ambiong E/S | 149,996.66 | Ambiong E/S, Ambiong | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 149,500.00 | 10/6/2015 | 20 Working Days/ 113 Man Days |
| 7 | POW - 8751 - 2015 - ALN - 06 | Rehabilitation of Samoyao-Peril Road (Phase II) | 399,758.95 | Peril, Alno | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 399,500.01 | 10/6/2015 | 18 Working Days/ 146 Man Days |

| | | | | | | | | | |
|----|------------------------------|---|--------------|-----------------------------|---|--|--------------|------------|---------------------------------|
| 8 | POW - 8751 - 2015 - AMB - 05 | Construction of Pavement | 184,711.98 | Botiwitw FMR, Ambiong | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 184, 025.00 | 10/6/2015 | 9 Working Days/ 86 Man Days |
| 9 | POW - 8751 - 2015 - BKL - 07 | Construction of Footpath | 194,912.30 | Pagal, Beckel | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 194, 500.00 | 10/6/2015 | 11 Working Days/ 115 Man Days |
| 10 | POW - 8751 - 2015 - BHG - 03 | Construction of Concrete Footpath | 99,976.90 | Ampatang, Bahong | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 99, 500.00 | 10/6/2015 | 5 Working Days/ 46 Man Days |
| 11 | POW - 8751 - 2015 - CRZ - 01 | Construction of Drainage Canal with Footpath | 384,983.89 | Bayas Area, Cruz | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 384, 500.25 | 10/6/2015 | 35 Working Days/ 255 Man Days |
| 12 | POW - 8751 - 2015 - BKL - 06 | Construction of Footpath | 189,955.07 | Linusod, Beckel | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 189, 500.00 | 10/6/2015 | 10 Working Days/ 80 Man Days |
| 13 | POW - 8751 - 2015 - TWG - 06 | Improvement of Drainage with Footpath (Negotiated: 2FB) | 129, 887.51 | Upper Boted, Tawang | Failure of Negotiated Bidding | - O - | - O - | 10/6/2015 | 9.5 Working Days/ 126 Man Days |
| 14 | POW - 8751 - 2015 - PCO - 10 | Construction of Drainage Canal (Negotiated: 2FB) | 500, 000.00 | Pines Supermart Area, Km. 4 | Universal De Leon Construction & Aggregates | OLIVER A. DE LEON/ AC-147 Eastern Buyagan, Poblacion, La Trinidad, Benguet | 499, 099.61 | 10/6/2015 | 26 Working Days/ 244 Man Days |
| 15 | POW - 8751 - 2015 - PUG - 14 | Construction/ Improvement of Footpath (2nd ITB) | 199,988.27 | Guadayan, Puguis | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 199, 594.29 | 10/20/2015 | 10 Working Days/ 106 Man Days |
| 16 | POW - 8751 - 2015 - PBN - 02 | Improvement of Comfort Room (2nd ITB) | 145,000.00 | Central School, Poblacion | 2nd Failure of Bidding | - O - | - O - | 10/20/2015 | 17 Working Days/ 85 Man Days |
| 17 | POW - 8751 - 2015 - TWG - 06 | Improvement of Drainage with Footpath (Negotiated) | 129, 887.51 | Upper Boted, Tawang | Northbase Construction | NORDAN M. PACA/ JC 96 – Km.5, Pico, La Trinidad, Benguet | 129, 472.87 | 10/20/2015 | 9.5 Working Days/ 126 Man Days |
| 18 | POW - 8751 - 2015 - BHG - 04 | Restoration of Road Shoulder along Sadag Barangay Road | 2,500,000.00 | Sadag, Bahong | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 2,499,001.40 | 11/24/2015 | 92 Working Days/ 1,602 Man Days |


| | | | | | | | | | |
|----|------------------------------|--|------------|-------------------------------|---|--|------------|------------|-------------------------------|
| 19 | POW - 8751 - 2015 - PBN - 02 | Improvement of Comfort Room (Negotiated: 2FB) | 145,000.00 | Central School, Poblacion | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 144,765.12 | 11/12/2015 | 17 Working Days/ 85 Man Days |
| 20 | POW - 8751 - 2015 - PCO - 15 | Road Opening and Concreting Near Pico E/S | 299,923.78 | Upper Bayabas, Pico | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 299,498.21 | 11/12/2015 | 35 Working Days/ 315 Man Days |
| 21 | POW - 8751 - 2015 - AMB - 03 | Health Facilities Enhancement Program | 500,000.00 | Brgy. Health Station, Ambiong | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 498,870.00 | 11/12/2015 | 36 Working Days/ 228 Man Days |
| 22 | POW - 8751 - 2015 - AMB - 06 | Improvement and Rehabilitation of Tiptop FMR | 299,978.55 | Upper Ambiong, Ambiong | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 298,900.00 | 11/12/2015 | 35 Working Days/ 210 Man Days |
| 23 | POW - 8751 - 2015 - CRZ - 02 | Improvement and Repair of Sitio Samuyao Road | 149,622.26 | Cruz | Almond Engineering and Construction | ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet | 148,499.99 | 11/12/2015 | 27 Working Days/ 89 Man Days |
| 24 | POW - 8751 - 2015 - PUG - 15 | Repair and Improvement of Lamtang Police Outpost | 99,993.15 | Lamtang, Puguis | 1st Failure of Bidding | - O - | - O - | 11/12/2015 | 13 Working Days/ 52 Man Days |
| 25 | POW - 8751 - 2015 - ALA - 08 | Construction of Slope Protection | 199,980.34 | Camp Dangwa, Alapang | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 199,499.99 | 11/24/2015 | 22 Working Days/ 160 Man Days |
| 26 | POW - 8751 - 2015 - BTG - 04 | Construction of Flood Control | 384,150.92 | Betag | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 383,499.99 | 11/24/2015 | 43 Working Days/ 336 Man Days |
| 27 | POW - 8751 - 2015 - PBN - 04 | Ground Improvement of Daycare Center | 400,000.00 | Upper Kesbeng, Poblacion | Universal De Leon Construction & Aggregates | OLIVER A. DE LEON/ AC-147 Eastern Buyagan, Poblacion, La Trinidad, Benguet | 398,539.91 | 11/24/2015 | 20 Working Days/ 212 Man Days |
| 28 | POW - 8751 - 2015 - WNL - 09 | Construction of Box Culvert Drainage | 185,000.00 | Taroy, Wangal | Bosongan Construction | JUN JUN B. WAG-E/ OA-95 Km. 9, Tawang, La Trinidad, Benguet | 184,499.98 | 11/24/2015 | 13 Working Days/ 126 Man Days |
| 29 | POW - 8751 - 2015 - WNL - 10 | Restoration of Talingguroy Road | 299,970.12 | Talingguroy, Wangal | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 297,975.42 | 11/24/2015 | 20 Working Days/ 212 Man Days |

| | | | | | | | | | |
|----|------------------------------|--|--------------|-----------------------------|---------------------------------|--|--------------|------------|----------------------------------|
| 30 | POW - 8751 - 2015 - ALN - 07 | Construction of Solid Waste Management Facility Sanitary Landfill - Cell 3 | 7,000,000.00 | ESWM Site, Induyan, Alno | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 6,997,440.00 | 12/22/2015 | 92 Working Days/ 1,879 Man Days |
| 31 | POW - 8751 - 2015 - PBN - 05 | Construction of Persons with Disabilities Comfort Room | 300,000.00 | RHU- Poblacion | 1st Failure of Bidding | - O - | - O - | 12/15/2015 | 24 Working Days/ 139 Man Days |
| 32 | POW - 8751 - 2015 - ALA - 09 | Construction of Slope Protection | 499,937.58 | Alapang-Sadag Rd., Alapang | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 499,509.77 | 12/15/2015 | 25 Working Days/ 301 Man Days |
| 33 | POW - 8751 - 2015 - PCO - 16 | Construction of Footpath (Pine Breeze) | 300,000.00 | Pine Breeze, Pico | SEJ Construction & Aggregates | ERIC A. DE LEON/ AC 50 Eastern Buyagan, Poblacion, La Trinidad Benguet | 299,278.87 | 12/15/2015 | 22 Working Days/ 269 Man Days |
| 34 | POW - 8751 - 2015 - PUG - 15 | Improvement of Lamtang Footpath | 199,958.46 | Lamtang, Puguis | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 199,500.00 | 12/15/2015 | 12 Working Days/ 106 Man Days |
| 35 | POW - 8751 - 2015 - PCO - 17 | Construction of Flood Control | 499,973.00 | Upper Shamolog, Pico | Atolba Construction | RAMON P. ATOLBA/ MA-200 Puguis , La Trinidad, Benguet | 499,621.40 | 12/22/2015 | 30 Working Days/ 327 Man Days |
| 36 | POW - 8751 - 2015 - BHG - 05 | Repair/ Rehabilitation of Road | 184,999.95 | Mae, Bahong | Polo Engineering & Construction | MARK M. POLO/JA 235 Km 3, Pico, La Trinidad, Benguet | 183,698.98 | 12/22/2015 | 18 Working Days/ 145 Man Days |
| 37 | POW - 8751 - 2015 - BKL - 09 | Construction of Brgy. Beckel Waiting Shed | 99,995.85 | Beckel | ADL General Construction | DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet | 99,499.35 | 12/22/2015 | 18 Working Days/ 70 Man Days |
| 38 | POW - 8751 - 2015 - PCO - 18 | Construction of MDRRMC Multi-Purpose Building | 5,499,967.13 | Public Market Grounds, Pico | GUAVA Construction | EVELYN E. BALAG-EY/ JD-240 Bayabas, Pico, La Trinidad, Benguet | 5,496,952.99 | 12/22/2015 | 118 Working Days/ 1,587 Man Days |
| 39 | POW - 8751 - 2015 - AMB - 06 | Construction of Flood Control | 299,964.21 | Lower Riverside, Ambiong | Polo Engineering & Construction | MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet | 298,795.00 | 12/29/2015 | 23 Working Days/ 259 Man Days |
| 40 | POW - 8751 - 2015 - PBN - 05 | Construction of Persons with Disabilities Comfort Room (2nd ITB) | 300,000.00 | RHU- Poblacion | 2nd Failure of Bidding | - O - | - O - | 12/29/2015 | 24 Working Days/ 139 Man Days |


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.



TEDDY C. WALANG
Secretary to the Sanggunian
BAC Chairman



BARTOLOME O. PALLA
Attorney II
BAC Vice Chairman




PAUL A. CUYOPAN
Municipal Administrator
BAC Member




IMELDA E. GRUPO
Municipal Budget Officer
BAC Member



JULIUS U. MANDAC
Engineer III
BAC Member



KEVIN V. CABADING
Registration Officer II
Head, BAC Secretariat



HENSON B. GOLOCAN
Municipal Accountant
Head, BAC TWG

