

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
 INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Municipality of LA TRINIDAD
2nd Quarter, CY 2017

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	POW - 8751 - 2017 - PCO - 05a	Construction of Women's Crisis Center	4,300,000.00	3rd Floor Senior Citizens Bldg., Km. 5, Pico	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	4,297,165.24	27/04/2017	144 Working Days/ 1183 Man Days
2	POW - 8751 - 2017 - PCO - 05b	Construction of Women's Crisis Center	2,500,000.00	3rd Floor Senior Citizens Bldg., Km. 5, Pico	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	2,497,280.53	27/04/2017	149 Working Days/ 1659 Man Days
3	POW - 8751 - 2017 - TWG - 03	Repair and Maintenance of Tawang Elementary School	299,978.12	Tawang	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	299,255.04	12/04/2017	28 Working Days/ 254 Man Days
4	POW - 8751 - 2017 - TWG - 04	Concreting of Barangay Road	99,975.74	Purok II, Banig, Tawang	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	99,413.65	12/04/2017	5.5 Working Days/ 54 Man Days
5	POW - 8751 - 2017 - BHG - 01	Construction of Drainage Canal	200,000.00	Divo-ong, Bahong	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	199,000.44	12/04/2017	14 Working Days/ 103 Man Days
6	POW - 8751 - 2017 - WNL - 02	Construction of Tirepath	149,979.74	Cosaran, Wangal	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	149,316.21	12/04/2017	12 Working Days/ 80 Man Days

7	POW - 8751 - 2017 - SHN - 01	Improvement of Road	299,982.17	Balukas, Shilan	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	299,017.19	12/04/2017	25 Working Days/ 157 Man Days
8	POW - 8751 - 2017 - PUG - 01	Construction of Longlong Elementary School Comfort Room (Negotiated)	200,000.00	Longlong E/S, Puguis	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	199,800.31	12/04/2017	26 Working Days/ 112 Man Days
9	POW - 8751 - 2016 - PCO - 09	Completion of 3-Storey La Trinidad Senior Citizen's Multi-purpose Building (Negotiated)	1,000,000.00	Municipal Cmpd., Km. 5 Pico	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	999,533.60	27/04/2017	75 Working Days/ 688 Man Days
10	POW - 8751 - 2017 - BKL - 02	Construction of Slope Protection	300,000.00	Lamut E/S, Beckel	Failure of Bidding	- O -	- O -	19/04/2017	18 Working Days/ 156 Man Days
11	POW - 8751 - 2017 - PBN - 01	Construction of Barangay Health Clinic	385,000.00	Buyagan Proper, Poblacion	Summerlin Construction & Development Corp.	ANTON M. ABYADO/ Buyagan, Poblacion, La Trinidad, Benguet	383,526.23	19/04/2017	26 Working Days/ 194 Man Days
12	POW - 8751 - 2017 - BLL - 03	Installation of Steel Railings	99,904.25	Central Balili	Failure of Bidding	- O -	- O -	19/04/2017	8 Working Days/ 52 Man Days
13	POW - 8751 - 2017 - PUG - 02	Improvement of Puguis Stage at the Open Multi-purpose Gym	299,988.84	Puguis	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	298,998.05	19/04/2017	24 Working Days/ 132.5 Man Days
14	POW - 8751 - 2017 - LBS - 03	Construction of Road Retaining Wall	124,944.31	Lubas	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	124,620.87	03/05/2017	10 Working Days/ 76 Man Days
15	POW - 8751 - 2017 - BHG - 02	Construction of Slope Protection	399,848.46	Sadag Turning Point, Bahong	Failure of Bidding	- O -	- O -	03/05/2017	20 Working Days/ 219 Man Days
16	POW - 8751 - 2017 - LBS - 04	Provision of Potable Water Supply, Level II	1,303,185.34	Lubas	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	1,302,330.34	10/05/2017	34 Working Days/ 484 Man Days


17	POW - 8751 - 2017 - BLL - 04	Core Local Access Road (Pinespark to Tebteb)	4,999,982.94	Pinespark to Tebteb, Balili	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	4,989,166.24	10/05/2017	108 Working Days/ 2552 Man Days
18	POW - 8751 - 2017 - PCO - 08	Core Local Access Road- Trading Post Access Road	1,999,767.08	Km. 5, Pico	Almond Engineering and Construction	ROGELIO D. ALIMONDO/ BD 44 Samoyao, Alapang, La Trinidad, Benguet	1,998,000.11	10/05/2017	57 Working Days/ 845 Man Days
19	POW - 8751 - 2017 - PUG - 03	Core Local Access Road: Balite - Tam-awan Road	2,724,842.20	Puguis	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	2,715,580.13	10/05/2017	112 Working Days/ 1452 Man Days
20	POW - 8751 - 2017 - PCO - 07	Core Local Access Road: Upper Shamolog Going to Pinebreeze	2,499,887.66	Upper Shamolog, Pico	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	2,494,831.52	10/05/2017	102 Working Days/ 1370 Man Days
21	POW - 8751 - 2017 - BLL - 03	Installation of Steel Railings (2nd Posting)	99,904.25	Central Balili	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	99,338.00	10/05/2017	8 Working Days/ 52 Man Days
22	POW - 8751 - 2017 - BKL - 02	Construction of Slope Protection (2nd Posting)	300,000.00	Lamut E/S, Beckel	Failure of Bidding	- O -	- O -	18/05/2017	18 Working Days/ 156 Man Days
23	POW - 8751 - 2017 - PCO - 06	Improvement of Road	499,909.21	Km. 4, Peril, Pico	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	499,514.63	25/05/2017	30 Working Days/ 345 Man Days
24	POW - 8751 - 2017 - WNL - 03	Construction of Talinguoy E/S Comfort Room	199,983.48	Wangal	Failure of Bidding	- O -	- O -	01/06/2017	22 Working Days/ 96 Man Days
25	POW - 8751 - 2017 - BKL - 02	Construction of Slope Protection (Negotiated)	300,000.00	Lamut E/S, Beckel	ADL General Construction	DELFIN A. LUIS/ KB-65, Samoyao, Cruz, La Trinidad, Benguet	299,775.65	01/06/2017	18 Working Days/ 156 Man Days
26	POW - 8751 - 2017 - BKL - 03	Construction of Multi-Purpose Shed	99,911.61	Obulan, Beckel	Failure of Bidding	- O -	- O -	07/06/2017	11 Working Days/ 70 Man Days

27	POW - 8751 - 2017 - AMB - 02	Improvement and Rehabilitation of Multi-Purpose Brgy. Hall	449,926.55	Central Ambiong	Failure of Bidding	- 0 -	- 0 -	07/06/2017	48 Working Days/ 325 Man Days
28	POW - 8751 - 2017 - PCO - 11	Rehabilitation of Damaged Flood Control	124,992.26	Shamolog Creek, Pico	Failure of Bidding	- 0 -	- 0 -	07/06/2017	16 Working Days/ 144 Man Days
29	POW - 8751 - 2017 - PUG - 04	Improvement of Footpath	99,986.17	Lamtang, Puguis	Failure of Bidding	- 0 -	- 0 -	07/06/2017	15 Working Days/ 112 Man Days
30	POW - 8751 - 2017 - BNG - 01	Rehabilitation and Improvement of BeNHS Annex Grounds	699,949.74	Bineng NHS, Bineng	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	698,624.67	07/06/2017	40 Working Days/ 144 Man Days
31	POW - 8751 - 2017 - ALA - 02	Improvement of Dapiting Road	449,997.84	Alapang	Failure of Bidding	- 0 -	- 0 -	14/06/2017	52 Working Days/ 160 Man Days
32	POW - 8751 - 2017 - WNL - 03	Construction of Talinguroy E/S Comfort Room (2nd Posting)	199,983.48	Wangal	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	199,782.70	14/06/2017	22 Working Days/ 96 Man Days
33	POW - 8751 - 2017 - PCO - 10	Repair and Maintenance of La Trinidad Police Station	399,629.00	Km. 5, Pico	Summerlin Construction & Development Corp.	ANTON M. ABYADO/ Buyagan, Poblacion, La Trinidad, Benguet	397,614.14	19/06/2017	36 Working Days/ 119 Man Days
34	POW - 8751 - 2017 - BKL - 03	Construction of Multi-Purpose Shed (2nd Posting)	99,911.61	Obulan, Beckel	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	99,589.56	22/06/2017	11 Working Days/ 70 Man Days
35	POW - 8751 - 2017 - AMB - 02	Improvement and Rehabilitation of Multi-Purpose Brgy. Hall (2nd Posting)	449,926.55	Central Ambiong	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	449,224.39	22/06/2017	48 Working Days/ 325 Man Days
36	POW - 8751 - 2017 - PCO - 11	Rehabilitation of Damaged Flood Control (2nd Posting)	124,992.26	Shamolog Creek, Pico	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	124,421.61	22/06/2017	16 Working Days/ 144 Man Days

37	POW - 8751 - 2017 - PUG - 04	Improvement of Footpath (2nd Posting)	99,986.17	Lamtang, Puguís	Felher General Construction	FELECIANO M. KIPAS/ I-B 106 Betag, La Trinidad, Benguet	99,430.82	22/06/2017	15 Working Days/ 112 Man Days
38	POW - 8751 - 2017 - PCO - 09	Evacuation Facility	4,999,998.62	Public Market Grounds, Pico	Guava Construction	EVELYN E. BALAG-EY/ JD-240 Bayabas, Pico, La Trinidad, Benguet	4,997,998.70	28/06/2017	174 Working Days/ 2142 Man Days
39	POW - 8751 - 2017 - SHN - 03	Provision of Potable Water System, Level II	2,495,597.65	Pagal, Shilan	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	2,492,983.20	28/06/2017	128 Working Days/ 1035 Man Days
40	POW - 8751 - 2017 - TWG - 05	Provision of Potable Water System, Level II	282,370.84	Tawang	Failure of Bidding	- O -	- O -	28/06/2017	18 Working Days/ 174 Man Days
41	POW - 8751 - 2017 - BHG - 02	Construction of Slope Protection (2nd Posting)	399,848.46	Sadag Turning Point, Bahong	Hillstone Builders	HUDSON W. DEPOLIO/ 044-Alapang, La Trinidad, Benguet	399,262.04	28/06/2017	20 Working Days/ 219 Man Days
42	POW - 8751 - 2017 - ALA - 02	Improvement of Dapiting Road (2nd Posting)	449,997.84	Alapang	Summerlin Construction & Development Corp.	ANTON M. ABYADO/ Buyagan, Poblacion, La Trinidad, Benguet	449,493.90	28/06/2017	52 Working Days/ 160 Man Days
43	POW - 8751 - 2017 - ALN - 05	Installation of Intake Tank	200,000.00	ESWM Site, Induyan, Alno	Failure of Bidding	- O -	- O -	28/06/2017	9 Working Days/ 95 Man Days
44	POW - 8751 - 2017 - ALN - 06	Construction of Footpath with Railings	145,000.00	Riverside, Alno	Polo Engineering & Construction	MARK M. POLO/ JA 235 Km 3, Pico, La Trinidad, Benguet	144,617.69	28/06/2017	16.5 Working Days/ 117 Man Days
45	POW - 8751 - 2017 - WNL - 04	Concreting of BeNHS Main Entrance	369,845.08	BeNHS Main, Wangal, La Trinidad	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	369,130.69	28/06/2017	17 Working Days/ 209 Man Days
46	POW - 8751 - 2017 - BHG - 03	Restoration of Slope Protection	250,000.00	Upper Tomay, Bahong	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	249,211.97	28/06/2017	22 Working Days/ 157 Man Days

47	POW - 8751 - 2017 - AMB - 03	Improvement of Upper Riverside Road	744,941.53	Upper Riverside, Ambiong	Merry Heart Construction	JIM BEAM M. TOLDING/ IC-47 Km. 6, Betag, La Trinidad, Benguet	744,228.50	28/06/2017	27 Working Days/ 315 Man Days
----	------------------------------	-------------------------------------	------------	--------------------------	--------------------------	--	------------	------------	-------------------------------


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


TEDDY C. WALANG
 Secretary to the Sanggunian
 BAC Chairman


JENNIFER C. FIANZA
 Municipal Legal Officer
 BAC Vice Chairman


FRANCIS A. LEE
 Executive Assistant II
 BAC Member


IMELDA E. GRUPO
 Municipal Budget Officer
 BAC Member


JULIUS U. MANDAC
 Engineer III
 BAC Member


KEVIN V. CABADING
 Registration Officer II
 Head, BAC Secretariat


HENSON B. GOLOCAN
 Municipal Accountant
 Head, BAC TWG