

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CIVIL WORKS BID-OUT

REGION: CORDILLERA ADMINISTRATIVE REGION
PROVINCE: BENGUET
CITY/MUNICIPALITY: LA TRINIDAD (Capital)

CALENDAR YEAR: 2023
QUARTER: 3

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	POW-8751-2023-SHN-03	Construction of Communal Perimeter Fencing	2,363,395.34	Shilan Communal Forest, Shilan	DFDK Construction	DARYL P. KIPAS/ FD 250 Pinespark, Balili, La Trinidad, Benguet	2,360,022.04	7/19/2023	96 Working Days
2	POW-8751-2023-ALA-01	Construction of Communal Forest Perimeter Fence (2nd Posting)	636,546.51	Alapang Communal Forest, Alapang	DFDK Construction	DARYL P. KIPAS/ FD 250 Pinespark, Balili, La Trinidad, Benguet	634,999.03	7/31/2023	30 Working Days
3	POW-DRRM-2023-01	Construction of Dry Stand Pipe	399,992.29	Mamaga, Balili	Felher General Construction	FELICIANO M. KIPAS/ IB 106 Betag, La Trinidad, Benguet	399,520.08	7/31/2023	16 Working Days
4	POW-DRRM-2023-02	Construction of Dry Stand Pipe	399,863.40	Oliweg, Cruz	8-10 Nehemiah Construction	TEODORO W. MARCELO/ IC-47 Km. 6, Betag, La Trinidad, Benguet	399,061.00	7/31/2023	16 Working Days
5	POW-DRRM-2023-03	Construction of Dry Stand Pipe	399,708.60	Tawang	Ybetag Construction	BRYAN A. LAWAGAN/ IB 65, Betag, La Trinidad, Benguet	399,125.16	7/31/2023	16 Working Days

6	POW-8751-2023-BTG-02	Construction of Sidewalk Shed at Swamp View Zone 3	1,999,915.64	Betag	8-10 Nehemiah Construction	TEODORO W. MARCELO/ IC-47 Km. 6, Betag, La Trinidad, Benguet	1,998,729.35	8/9/2023	115 Working Days
7	POW-8751-2023-WNL-01	Completion of Talinguoy E/S Stage	599,992.94	Wangal	OI Gudz Construction	GODOFREDO W. QUELA, JR./ 075 Camp Dangwa, Alapang, La Trinidad, Benguet	599,000.00	8/16/2023	42 Working Days
8	POW-8751-2023-BKL-02	Completion of New Building Lamut Multi-Purpose Cooperative	299,998.71	Lamut, Beckel	8-10 Nehemiah Construction	TEODORO W. MARCELO/ IC-47 Km. 6, Betag, La Trinidad, Benguet	299,633.58	8/16/2023	29 Working Days
9	POW-8751-2023-ALA-02	Improvement of Alapang Proper-Samayao Road	1,999,946.07	Samoyao, Alapang	8-10 Nehemiah Construction	TEODORO W. MARCELO/ IC-47 Km. 6, Betag, La Trinidad, Benguet	1,998,136.23	8/30/2023	47 Working Days
10	POW-8751-2023-BKL-01	Completion of Lamut Barangay Health Station	1,999,732.23	Lamut, Beckel	JMJD Construction and Aggregates	MARLON A. DE LEON/ AD-207-1 Lower Central Buyagan, Poblacion, La Trinidad, Benguet	1,998,716.95	8/30/2023	174 Calendar Days
11	POW-8751-2023-PCO-08	Construction of Flood Control	1,999,829.55	along Bayabas Creek, Pico	OI Gudz Construction	GODOFREDO W. QUELA, JR./ 075 Camp Dangwa, Alapang, La Trinidad, Benguet	1,996,974.85	8/30/2023	26 Working Days
12	POW-8751-2023-BNG-02	Construction/Improvement of Riprap at Sitio Bodiweng (near Teresita Copero area)	1,499,999.99	Bineng	Rigne General Construction	RYAN COLILIN M. TOLDING/ IB-96 Betag, La Trinidad, Benguet	1,498,403.40	8/30/2023	70 Calendar Days
13	POW-8751-2023-CRZ-01	Construction of Barangay Multi-Purpose Hall (Additional)	2,853,788.58	Cruz	8-10 Nehemiah Construction	TEODORO W. MARCELO/ IC-47 Km. 6, Betag, La Trinidad, Benguet	2,851,920.84	8/30/2023	154 Working Days
14	POW-8751-2023-PBN-02	Improvement of Drainage Canal at Poblacion Proper (La Trinidad Central School Area)	1,165,754.74	Poblacion	Rigne General Construction	RYAN COLILIN M. TOLDING/ IB-96 Betag, La Trinidad, Benguet	1,164,954.46	8/30/2023	81 Calendar Days

15	POW-8751-2023-ALN-03	Expansion of Composting Facility	1,999,617.24	Alno	OI Gudz Construction	GODOFREDO W. QUELA, JR./ 075 Camp Dangwa, Alapang, La Trinidad, Benguet	1,998,508.57	9/6/2023	56 Working Days
16	POW-DRRM-2023-04	Improvement of Evacuation and Training Center Road	4,997,619.49	OPAG Area, Puguis	Kalahan General Construction and Supplies	CASIO G. PARIS JR./ IB-82 Paris Building, C. Laoyan St. Km 6 Betag, La Trinidad, Benguet	4,991,628.60	9/6/2023	112 Working Days
17	POW-8751-2023-TWG-03	Construction of Footpath with Railings	1,999,966.60	Barangay Hall to Central Tawang, Tawang	8-10 Nehemiah Construction	TEODORO W. MARCELO/ IC-47 Km. 6, Betag, La Trinidad, Benguet	1,998,729.20	9/27/2023	53 Working Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


CORAZON A. UYAAN
 BAC Secretariat Head


YOSHIO P. LABI
 BAC Chairman