

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CIVIL WORKS BID-OUT

REGION: CORDILLERA ADMINISTRATIVE REGION
PROVINCE: BENGUET
CITY/MUNICIPALITY: LA TRINIDAD (Capital)

CALENDAR YEAR: 2023
QUARTER: 4

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	POW-8751-2023-PCO-10	Improvement and Opening at Pinebreeze, Shamolog, Phase II (2nd Posting)	999,916.70	Pinebreeze, Shamolog, Pico	Felher General Construction	FELICIANO M. KIPAS/ IB 106 Betag, La Trinidad, Benguet	999,280.22	10/25/2023	25 Working Days
2	POW-DRRM-2023-06	Rehabilitation of Slope Protection	699,996.08	Empiso Area, Lamtang, Puguis	Felher General Construction	FELICIANO M. KIPAS/ IB 106 Betag, La Trinidad, Benguet	699,672.70	10/25/2023	32 Working Days
3	POW-8751-2023-PCO-12	Repair and Maintenance of Public Market/ Trading Post Drainage System	1,999,609.20	Km.5 Pico	Rigne General Construction	RYAN COLILIN M. TOLDING/ IB-96 Betag, La Trinidad, Benguet	1,998,350.19	11/8/2023	85 Calendar Days
4	POW-8751-2023-WNL-02	Road Concreting & Improvement of Drainage Canal	1,999,989.27	along Sabdangan to Sumelving Area, Lower Wangal	Felher General Construction	FELICIANO M. KIPAS/ IB 106 Betag, La Trinidad, Benguet	1,999,166.16	11/8/2023	46 Working Days
5	POW-DRRM-2023-05	Improvement of Footpath (2nd Posting)	499,995.75	Tili, Shilan	Summerlin Construction & Development Corporation	ANTON M. ABYADO/ Alapang, La Trinidad, Benguet	499,890.83	11/8/2023	31 Working Days
6	POW-8751-2023-BHG-01	Construction of Drainage Canal at Central Bahong	999,775.69	Central Bahong	Rigne General Construction	RYAN COLILIN M. TOLDING/ IB-96 Betag, La Trinidad, Benguet	998,651.30	11/8/2023	30 Calendar Days

7	POW-8751-2023-BLL-01	Expansion of Balili Health Station	2,999,905.27	Balili	Rhinestone Construction	JULIUS D. ELIO/ FD-073 Tebteb, Balili, La Trinidad, Benguet	2,997,063.80	12/6/2023	126 Calendar Days
8	POW-8751-2022-BTG-02	Improvement of Strawberry Valley Hotel and Restaurant Façade, Repair/Rehabilitation of Hotel Roofing and Other Facilities, Improvement of Room and Facilities	8,684,711.19	SVHR Building, Swamp View, Betag	Almond Engineering & Construction	ROGELIO D. ALIMONDO/ Samoyao, Alapang, La Trinidad, Benguet	8,682,233.68	12/6/2023	120 Working Days
9	POW-8751-2023-BHG-02	Construction of Drainage Canal at Upper Sadag	999,061.53	Bahong	Felher General Construction	FELICIANO M. KIPAS/ IB 106 Betag, La Trinidad, Benguet	998,267.67	12/6/2023	46 Calendar Days
10	POW-8751-2023-SHN-04	Construction of Drainage Canal and Box Culvert Near Bankero at Pagal	999,829.62	Pagal, Shilan	Summerlin Construction & Development Corporation	ANTON M. ABYADO/ Alapang, La Trinidad, Benguet	999,081.58	12/6/2023	33 Calendar Days
11	POW-8751-2022-AMB-02	Improvement of Cemetery Road at Botiwitiw	1,997,400.38	Ambiong	Felher General Construction	FELICIANO M. KIPAS/ IB 106 Betag, La Trinidad, Benguet	1,996,266.62	12/20/2023	67 Calendar Days
12	POW-8751-2022-PUG-02	Completion of Barangay Multi-purpose Hall, Puguis	1,999,893.65	Puguis	Bluebeam Construction	CEASARDO B. BESWILEN/ JF 94 Pico, La Trinidad, Benguet	1,997,736.91	12/20/2023	149 Calendar Days
13	POW-8751-2023-ALN-04	Construction of ESWMP-RCA Office	499,873.56	Pagal, Shilan	Guava Construction	EVELYN E. BALAG-EY/ JD 240 Bayabas, Pico, La Trinidad, Benguet	499,035.27	12/21/2023	56 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


CORAZON A. UYAAN
BAC Head Secretariat


YOSHIO P. LABI
BAC Chairperson